



  
2-26-2020



### ADDENDUM No. 3

PROJECT: University Medical Center  
Emergency Center  
Pediatric & Radiology Renovation  
602 Indiana Avenue  
Lubbock, Texas 79415

DATE: 02/26/2020  
PROJECT NO.: 21912

The following items take precedence over the drawings and project manual for the above-named project and in closing a contract shall become a part of the contract documents.

Where any item called for in the specifications or indicated on the drawings, is supplemented here, the original requirements remain in effect. Consider all supplemental conditions as added to the specifications and drawings.

Where any original item is amended, voided or superseded here, the provisions of such items not specifically amended, voided or superseded remain in effect.

**ITEM #1: Proposal Due Date Modification** – Specification Section 001000 – Request for Proposal has been modified:

1. **Proposal Due Date** has been changed from **Thursday, February 27, 2020** at 3:30 p.m. CST to **Thursday, March 5, 2020** at 3:30 p.m. CST. Location to drop off submissions remains the same.
2. Subsequent deadline for HUB Subcontracting Plan and Procurement Form Supplement are due by Friday, March 6, 2020 at 3:30 p.m. CST.

End of Addendum